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STATEMENT OF WORK 

 
 
1.  PROJECT INFORMATION 
 

1.1 Project Title: Paving Requirements Contract, Fort Wainwright, Alaska. 
 
1.2 Project Number:  
 
1.3 Project Drawings:  C-1 through C-42 

 
2.  SITE OF PROJECT: Various locations within the installation boundary. The site of work will be identified on 
each Work Order when it is issued. 
 
3.  GENERAL PROJECT DESCRIPTION: The work to be performed under this Contract consists of repairs, 
improvements, modifications and additions to existing roads , parking areas, taxiways, aircraft parking ramp and 
runways. The Contractor shall provide all plant, labor, equipment, materials, supplies and supervision to perform all 
the work, including work of an incidental nature, in accordance with the attached general drawings and 
specifications and the work description given on each Work Order. The work requires the contractor to provide and 
install all items ordered, complete and functional. The following definitions are provided to identify the extent of 
work covered by each line item. Note that some of the line items may include work of other line items. The 
contractor shall only be paid for work under one line item; he shall not be compensated twice for the same work 
done by including the work in two line items. On removal items, removal of surrounding materials such as pavement 
or curb shall be minimized, shall be considered as part of the cost for the item removed, and shall not be paid extra. 
Obtaining and transporting material to the site, clean up of the work area of debris created by the item work and 
traffic/pedestrian control and barricades are a part of each item. 
 
4.  WORK ITEMS AND DEFINITIONS: Following is an outline of the items of work and the descriptions of each 
item to be constructed under this Contract: 
 
CLIN AA Asphalt Concrete (AC) Pavement Removal and Disposal 
 
Complete removal of the existing AC pavement to the base aggregate level, within the limits of area identified by 
the work order. Also included is loading, hauling and dumping at a location on post or at the Municipal landfill as 
identified by the Work Order. 
 
CLIN AB  Portland Cement Concrete (PCC) Pavement Removal and Disposal 
 
Complete removal of the existing PCC pavement to the base aggregate level, within the limits of area identified by 
the work order. Also included is loading, hauling and dumping at the Municipal landfill 
 
CLIN AC  PCC Sidewalk Removal and Disposal 
 
Complete removal of the existing PCC sidewalk to the base aggregate level, within the limits of area identified by 
the work order. Also included is loading, hauling and dumping at the Municipal landfill. 
 
CLIN AD Valley Gutter Removal and Disposal 
CLIN AE Curb and Gutter Removal and Disposal 
CLIN AF Curb Removal and Disposal 
 
Complete removal of the existing PCC gutter, curb and gutter, or gutter to the base aggregate level, within the limits 
of area identified by the work order. Also included is loading, hauling and dumping at the Municipal landfill. 
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CLIN AG General Excavation 
 
Excavation of soil, aggregate and other earthen materials other than rock larger than 12 inch dimension to the limits 
and grades identified in the Work Order. Does not include concrete type materials or timber and brush required to be 
removed before earthen excavation can begin or loading and hauling the excavated material from the site. This item 
does include all layout and survey work required to excavate to the limits and grades identified in the Work Order 
 
CLIN AR Cold Milling AC Pavement, 1” Average Depth 
 
Set up and milling of AC (Asphalt Concrete) pavement to the limits, grades (slopes) and depths identified in the 
work order. This item is for the average milling depth, i.e. a sloped milling from 2” depth to 0” depth would be an 
average 1” depth for the milled area. Set up for milling less than 50 SY on the installation (not necessarily at the 
same location) is subject to additional compensation for mobilization. Also included is cleanup, loading, hauling and 
dumping of the milled material at a location on base or at the Municipal landfill as identified by the Work Order 
 
CLIN AJ    Pulverize AC Surface, Grade and Compact 
 
Pulverizing the existing AC (Asphalt Concrete) pavement in place by use of a pulverizing machine or other 
equipment to break up the pavement to the required size limit, grading and compacting in place for use as road base 
to the limits identified in the Work Order. Also included is clean up of pavement debris lost outside of the 
compacted base area. 
 
CLIN AK Geotextile Stabilization Fabric 
 
Installation of stabilization fabric on a prepared surface to the limits identified in the Work Order including 
smoothing the fabric with proper seams and overlaps, and retaining the fabric in place until suitably covered by 
subsequent construction. Also included is clean up and disposal of all trash and debris created from this work. 
Preparing of the surface for fabric is not a part of this item. 
 
CLIN AL Grade and Compact Subgrade 
 
Grading and compacting soil, aggregate and other insitu earthen materials other than rock larger than 12 inch 
dimension to the limits and grades identified in the Work Order. This item does include redistribution of subgrade 
material as normally performed by a motor grader to meet grades and all layout, survey work and compaction testing 
required to grade and compact to the limits and grades identified in the Work Order. This item does not include 
import of fill material that requires loading and hauling. 
 
CLIN AM Select Fill, Place and Compact 
 
Obtaining, loading, hauling, dumping, grading and compacting select fill materials to the limits and grades identified 
in the Work Order. This item includes distribution of fill material to meet grades and all layout, survey work and 
compaction testing required to grade and compact to the limits and grades identified in the Work Order. Select fill 
material shall be obtained by the Contractor, off post, unless otherwise authorized by the Contracting Officer. 
 
CLIN AN D-1 Aggregate Base Course, Place and Compact 
 
Obtaining, loading, hauling, dumping, grading and compacting D-1 base aggregate material to the limits, depths and 
grades identified in the Work Order, and maintaining compacted surface clean and ready for paving operations until 
subsequent operations take place. This item includes distribution of fill material to meet grades and all layout, 
survey work and compaction testing required to grade and compact to the limits and grades identified in the Work 
Order. D-1 Aggregate material shall be obtained by the Contractor, off post, unless otherwise authorized by the 
Contracting Officer. 
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CLIN AP Prime Coat 
 
Distributing asphalt prime coat at the proper rate and distribution coverage, to the limits identified in the Work 
Order, including both vehicle distribution and hand held distribution in areas not accessible by vehicle, and 
preparation of the surface by removing any loose or objectionable materials such as uncompacted aggregate, debris 
or vegetation spilled on the compacted surface after final grading and compaction of the base. This item also 
includes clean up of spills or inaccurate placements onto surfaces outside of the area identified, to eliminate any 
environmental concerns and correct misplacements that are unsightly or a nuisance and all calibration and test 
patterns within or outside of the work area required to obtain the specified distribution. 
 
CLIN AQ Tack Coat (mci. sweep) 
 
Preparation of the existing pavement surface by cleaning and sweeping, and distribution of asphalt tack coat, to the 
limits identified in the Work Order. This includes clean up of spills or inaccurate placements onto surfaces outside 
of the area identified, to eliminate any environmental concerns and correct misplacements that are unsightly or a 
nuisance. This item also includes all calibration and test patterns within or outside of the work area required to 
obtain the specified distribution 
. 
CLIN AR     2” Reclaimed Asphalt Surface Course, Place and Compact 
 
Placing and compacting reclaimed asphalt concrete to the required thickness, grade, smoothness and compaction 
specified, including obtaining old AC surface course material from current work or on post stockpiles, adding and 
blending with new materials to meet the specifications, and distributing and compacting the mix within the limits 
identified in the Work Order. This item also includes layout, survey work, density testing and core sampling, 
required to meet the limits and grades identified in the Work Order and as specified for quality control. Preparation 
of the placement surface is not a part of this item. 
 
CLIN AS 1.5” AC Pavement Overlay Course, Place and Compact 
 
Placing and compacting new AC over existing pavement to the required thickness, grade, smoothness and 
compaction specified, within the limits identified in the Work Order. This item includes layout, survey work, density 
testing and core sampling, required to meet the limits and grades identified in the Work Order and as specified for 
quality control. Preparation of the placement surface is not a part of this item. 
 
CLIN AT 2” AC Pavement Surface Course, Place and Compact 
CLIN AU 3” AC Pavement Surface Course, Place and Compact 
 
Placing and compacting new AC over existing pavement to the required thickness, grade, smoothness and 
compaction specified, within the limits identified in the Work Order. This item also includes layout, survey work, 
density testing and core sampling, required to meet the limits and grades identified in the Work Order and as 
specified for quality control. Preparation of the placement surface is not a part of this item. 
 
CLIN AV 7” PCC Pavement Surface Course, Place and Finish, 
CLIN AW 6” PCC Pavement Surface Course, Place and Finish 
 
Placing, consolidating, finishing and curing PCC to the required thickness, grade, smoothness and finish specified 
within the limits identified in the Work Order. This item also includes layout, survey work, forming, expansion, 
contraction and construction joints, field and strength testing and core sampling, required to meet the limits and 
grades identified in the Work Order and as specified for quality control. Preparation of the placement surface is not a 
part of this item. 
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CLIN AX 4” PCC Sidewalk, Place and Finish  
 
Placing, consolidating, finishing and curing PCC to the required thickness, grade, smoothness and finish specified 
within the limits identified in the Work Order. This item also includes layout, survey work, forming, transverse 
expansion, contraction and construction joints, field and strength testing, required to meet the limits and grades 
identified in the Work Order and as specified for quality control. Preparation of the placement surface including 
minor excavation, grading and compaction such as is associated with installing new sidewalk where old sidewalk 
has been removed is a part of this item. 
 
CLIN AY Longitudinal Sidewalk Joint 
 
Installation of the expansion joint material and sealant at locations where new sidewalk is being placed adjacent to a 
curb, building, pole or other such structure. Support of the joint material during concrete placement and cleaning of 
the joint prior to sealant application is included in this item. 
 
CLIN AZ PCC Curb, Place and Finish  
CLIN BA PCC Curb and Gutter, Place and Finish 
CLIN BB PCC Gutter, Place and Finish 
 
Placing, consolidating, finishing and curing PCC curb, curb and gutter, or gutter to the required configuration, grade, 
smoothness and finish specified within the limits identified in the Work Order. This item also includes layout, 
survey work, forming, expansion, contraction and construction joints, field and strength testing, required to meet the 
limits and grades identified in the Work Order and as specified for quality control. Preparation of the placement 
surface including minor excavation, grading and compaction such as is associated with installing new curb, curb and 
gutter, or gutter where old has been removed is a part of this item. 
 
CLIN BC Handicapped Ramp, Type A 
CLIN BD Handicapped Ramp, Type B 
CLIN BE Handicapped Ramp, Type C 
 
Placing, consolidating, finishing and curing the PCC handicapped ramp including curb and gutter around the ramp, 
tapering from the base of the ramp to the full height curb and gutter, to the required thickness, grade, smoothness 
and finish specified within the limits identified in the Work Order. This item also includes layout, survey work, 
forming, expansion, contraction and construction joints, field and strength testing, required to meet the limits and 
grades identified in the Work Order and as specified for quality control. Preparation of the placement surface 
including minor excavation, grading and compaction such as is associated with installing new ramp where old ramp 
or sidewalk has been removed is a part of this item. 
 
CLIN BF Prepare and Patch Potholes, AC Pavement 
 
Preparation includes saw cutting the perimeter of the damaged area to a square or rectangle shape, removing 
pavement and removing contaminated base aggregate to a 10” depth within the saw cut area. Also included is 
loading, hauling and dumping at the Municipal landfill. Repair includes placing and compacting 10” base aggregate, 
prime and tack coating placement surfaces, and placing and compacting AC pavement. 
 
CLIN BG Patch Utility Trenches, AC Pavement 
 
Repair includes clean up and excavation of the trench to the proper grade depth and placing and compacting 6” base 
aggregate, prime and tack coating placement surfaces, and placing and compacting AC pavement. 
 
CLIN BH Clean and Seal Pavement Cracks, AC Pavement 
 
Removing foreign material from cracks by blowing with high pressure air, high pressure water and/or mechanical 
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means, drying crack and filling crack with specified sealant. 
 
CLIN BJ Saw Cut AC Pavement, Per 1” Depth 
CLIN BK Saw Cut PCC Pavement, Per 1” Depth 
 
Laying out cut location and accurately sawing pavement to the limits and depth identified in the Work Order. 
Cleanup of cutting residue is a part of this item. 
 
CLIN BL Adjust Manhole up to 2” 
CLIN BM Adjust Catch Basin up to 2” 
 
Saw cutting or milling and removing pavement surface and base aggregate around manhole or catch basin, removal 
of the cover/grate and frame, adding extension collars and mortar to the required grade, reinstalling frame and 
cover/grate, placing and compacting aggregate base, priming and tack coating placement surfaces and placing and 
compacting AC pavement to required elevation. 
 
CLIN BN Adjust Valve Box 
 
Saw cutting or milling and removing pavement surface and base aggregate to allow movement of the valve box 
collar, raising or replacing extension collar at the required grade, placing and compacting aggregate base, priming 
and tack coating placement surfaces and placing and compacting AC pavement to required elevation. 

 
CLIN BP Catch Basin with Grate 
 
Installation of a pre cast or cast in place catch basin with up to 4’ invert depth, including base material, grading and 
compaction, making all pipe connections, installing frame and grate, backfilling and compacting with select fill 
material, and backfilling and compacting base aggregate to 12” depth. This item also includes layout and survey 
work required to meet drainage, forming, field and strength testing, identified in the Work Order and as specified for 
quality control. Not included in this item is the excavation for the catch basin, finished pavement surface, or the 
drainage piping to be connected into the catch basin. 
 
CLIN BQ 12” CMP Culvert /Drain Pipe 
CLIN BR 18” CMP Culvert /Drain Pipe 
CLIN BS 24” CMP Culvert /Drain Pipe 
 
Installation of CMP (Corrugated Metal Pipe) culvert pipe with connections to grade with bedding and compaction to 
12 “ over top of pipe. This item also includes layout and survey work required to meet drainage as identified in the 
Work Order. Excavation and backfill above the bedding is not a part of this item. 
 
CLIN BT 12” CMP Flared End Section 
CLIN BU 18” CMP Flared End Section 
CLIN BV 24” CMP Flared End Section 
 
Installing and connecting flared end sections on CMP culvert pipe including incidental excavation, bedding, backfill 
and compaction to complete installation. Not included in this item are concrete cutoff walls or headwalls. 
 
CLIN BW Culvert Thaw Pipe 
 
Installing culvert thaw pipe including all supports, anchors and standpipes. 
 
CLIN BX 4” Pavement Striping (Parking Lot) 
CLIN BY 4” Pavement Striping (Road) 
CLIN BZ 8” Pavement Striping (Road) 
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CLIN CA 12” to 24” Pavement Striping 
 
Laying out and striping parking lot or road areas to the configuration and limits identified in the Work Order. 
Cleaning and preparation of the surface for paint is a part of this item. 
 
CLIN CB Pavement Letters 
CLIN CC  Pavement Symbols 
CLIN CD  Pavement Paint Blackout 
 
Laying out and painting pavement areas to the configuration and limits identified in the Work Order. Cleaning and 
preparation of the surface for paint and stenciling are a part of this item. 
 
CLIN CE 6” Topsoil, Place and Grade 
 
Obtaining, loading, hauling, dumping, grading and compacting topsoil material to the limits, depths and grades 
identified in the Work Order, and maintaining the surface ready for planting. This item includes scarification of 
subgrade prior to placing topsoil, and layout and survey work required to grade the topsoil to the limits, thickness 
and grades identified in the Work Order. 
 
CLIN CF Grass Seed with Soil Preparation 
 
Scarifying soil for planting, applying fertilizer, applying grass seed, covering, rolling and maintain seeded area 
through the establishment period. 
 
CLIN CG Hydro Seed with Soil Preperation 
 
Scarifying soil for planting, applying fertilizer, grass seed and cover mix, and maintaining seeded area through the 
establishment period. 
 
CLIN CH Protective Bollard 
 
Excavating, placing bollard post and concrete, placing and compacting fill material, placing and compacting base 
aggregate material, and painting and taping post. This item includes layout, concrete form, and removal, hauling and 
on base disposal of excavated soil. 
 
CLIN CJ Parking Wheel Stops 
 
Installation of precast wheel stops including layout, pinning and grouting holes. Pinning through AC pavement and 
gravel surfaces is included. This item does not include drilling through PCC pavement for pinning. 
 
CLIN CK Remove Road/Street Signs, Single Post 
 
Removal of road or street signs on a single post including the post footing, backfilling and compacting post hole and 
disposal of the sign arid post. Post might be wood or metal. Salvage of the sign or post is a Government option. 
 
CLIN CL Road/Street Signs (30”) 
 
Installation of road or street signs up to 30” x 30” size on a single post including the post footing. This item includes 
layout, excavation and backfilling or driving post sleeve and compacting post hole in aggregate or soil material. This 
item does not include removal and replacement of pavement surfaces. 
 
CLIN CM Roadside Delineators 
 



W912CZ-06-B-0003 
Amendment 0002 

 

7 of 8 

Installation of road delineators on a single post. This item includes layout and driving post in aggregate or soil 
material. This item does not include removal and replacement of pavement surfaces. 
 
CLIN CN Head Bolt Heater Posts 
 
Excavating, placing support post, conduit and concrete, placing and compacting fill material, placing and 
compacting base aggregate material, installing and connecting receptacle assembly and connection of the wiring to 
the existing power transformer. This item includes layout, concrete forming, and removal, hauling and on base 
disposal of excavated soil. This item does not include removal and replacement of pavement surfaces to place post. 
See attached Ft.Wainwright Design Guide drawings. 
 
CLIN CP Remove Guard Rail and Posts 
 
Removal of guard rail, beam or cable, support posts, footings, anchor system, backfilling and compacting post holes 
and disposal of the hardware and posts. Posts might be wood or metal. Salvage of the guard rail hardware is a 
Government option. This item includes grading repair of the road shoulder where the posts were removed. 
 
CLIN CQ Corrugated Beam Guard Rail Include Posts 
 
Installation of guard rail, support posts, backfilling and compacting post holes and all hardware. This item also 
includes layout and survey work required to meet Alaska Department of Transportation (DOT) installation 
standards, excavation / drilling for posts, and grading repair of the road shoulder where the posts were installed. 
 
CLIN CR Guard Rail End Section Include Anchors 
 
Installation of guard rail, support posts, foundations, backfilling and compacting post holes, anchorage system, end 
termination and all hardware. This item also includes layout and survey work required to meet Alaska DOT 
installation standards, excavation / drilling for posts, and grading repair of the road shoulder where the posts were 
installed. This item covers the length of the rail end termination with increased post spacing, concrete post footings 
and cable anchorage. 
 
CLIN CS Pavement Chip Seal 
 
Preparation of the placement surface by cleaning and sweeping, distribution of asphalt binder, distribution of the 
aggregate chips in the binder and cover rolling to the limits identified in the Work Order. This includes clean up of 
spills or inaccurate placements onto surfaces outside of the area identified, to eliminate any environmental concerns 
and correct misplacements that are unsightly or a nuisance. This item also includes all calibration and test 
placements within or outside of the work area required to obtain the specified distribution. 
 
CLIN CT Excavated Material Hauling, On Base 
 
Loading excavated material, hauling up to 3 miles round trip and dumping material within the limits identified in the 
Work Order. This item does not include grading of hauled material. 
 
CLIN CU Miscellaneous Work Associated with Work Order 
 
Performing any other work items within the scope of the Work Order that are not identified in this work item listing 
but are necessary for the proper completion of the Work Order. Miscellaneous items shall only be as requested and 
approved by the Contracting Officer, to be submitted in a written proposal by the Contractor. The proposal items 
shall be reviewed by the Contracting Officer who will negotiate and approve or reject the items and proposed prices. 
 
CLIN CV Bituminous Pavement Testing 
Tests shall be peformed at the direction of the authorized contracting officer’s representative or the contracting 
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officer using specified testing procedures, or if no procedure is specified the standard testing procedure used by the 
ASTM shall be used. Payment shall be full compensation for performing the testing function, which includes, but is 
not limited to, the testing equipment, the testing lab, and the testing personnel.  All testing shall be performed under 
the supervison of the authorized contracting officer’s representative for this contract.  The Contractor shall not be 
reimbursed for failing tests.    

 

CLIN DA 2.5” Reclaimed Asphalt Surf Course, Place & Compact 

CLIN DB 3”” Reclaimed Asphalt Surf Course, Place & Compact 

 

Placing and compacting reclaimed asphalt concrete to the required thickness, grade, smoothness and compaction 
specified, including obtaining old AC surface course material from current work or on post stockpiles, adding and 
blending with new materials to meet the specifications, and distributing and compacting the mix within the limits 
identified in the Work Order. This item also includes layout, survey work, density testing and core sampling, 
required to meet the limits and grades identified in the Work Order and as specified for quality control.  Preparation 
of the placment surface is not a part of this item. 

 

CLIN DC 7” PCC Pavement Surface Course, Place & Compact 

Placing, consolidating, finishing and curing PCC to the required thickness, grade, smoothness and finish specified 
within the limits identified in the work order.  This item also includes layout, survey work, forming, expansion, 
contraction and construction joints, f ield and strength testing, and core sampling required to meet the limits and 
grades identified in the work order and as specified for quality control.  Preparation of the placement surface is not a 
part of this item.   

CLIN DD 2.5” AC Pavement Surface Course, Place & Compact (AC Mix Ac-5-3r(3%SBS)) 

CLIN DE 3” AC Pavement Surface Course, Place & Compact (AC Mix Ac-5-3r(3%SBS)) 

Placing and compacting new AC to the required thickness, grade, smoothness and cokmpaction specified, within t 
he limits identified in the work order.  This item also includes layout, survey work, density testing and core 
sampling, required to meet the limits and grades identified in the work order and as specified for quality control.  
Preparation of the placement surface is not a part of this item.   

CLIN DF Marking Airfield – Heliport 

Laying out and painting pavement areas to the configuration and limits identified in the work order.  Cleaning and 
preparation of the surface for paint and stenciling are a part of this item.    

END OF STATEMENT OF WORK 

 

 


